STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPOSALS | SSUED 39

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

01/19/00

04- 254404

04- ALA-880-R35. 3
04- ALA-80-3.1/3.5

D SUMMARY DEPARTMENT OF TRANSPORTATI ON

I N ALAMEDA COUNTY | N QAKLAND AND
EMERYVI LLE AT THE SAN FRANCI SCO
CAKLAND BAY BRI DGE

W DEN FREEWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

FUND TOTAL HB5

ENG NEERS EST

FCR RAS RAS

Bl D TOTAL

11, 131, 560. 50

150 DAYS X 20000

14, 131, 560. 50
9,672, 261. 00

260 DAYS X 20000

14,872, 261. 00
11, 877, 603. 50

300 DAYS X 20000

17,877, 603. 50
11, 909, 008. 00

300 DAYS X 20000

17, 909, 008. 00
11, 682, 144. 00

370 DAYS X 20000

19, 082, 144. 00

Bl DDER | D

10, 500, 610. 00 AMOUNT OVER 630, 950. 50

Bl D245

PACE 1

01/ 20/ 00
CONTRACT CCDE 'B '
109 CONTRACT | TEMS

FEDERAL AlD ACNH 3072- (046) N
| - 3072- (046) N
ACUN- 3072- (047) N

, HAAS2 11, 822, 000 TOTAL NUMBER OF WORKI NG DAYS 150

PERCENT OVER EST 6.01

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

R AND L BROSAMER | NC

P O BOX 238

ALAMO CA 94507

R M HARRI' S COVPANY | NC

1923 ARNOLD | NDUSTRI AL HWY
CONCORD CA 94520

C C MYERS | NC

P O BOX 2948

RANCHO CORDOVA CA 95741-2948
M C M CONSTRUCTI ON | NC

P O BOX 620

NORTH HI GHLANDS CA 95660

SHI MM CK CONSTRUCTI ON COVPANY
I2[4\1(2:00 CLAW TER ROAD

HAYWARD CA 94545

925 837-5600
00700218
FAX 925 837-8387

925 687-9160
00421689
FAX 925 686-4922

916 635-9370
00331359
FAX 916 635-1527

916 334-1221
00286430
FAX 916 334-0562

510 293-1100
00594575
FAX 510 293-1110



04- 254404
04- ALA- 880
01/ 19/ 00

6 A 13, 937, 448. 00
B) 380 DAYS X 20000

A+B) 21,537, 448. 00

CONDON JOHNSON AND ASSCCI ATES
I NC
P O BOX 12368

OAKLAND CA 94604

Bl D245
PACE 2
01/ 20/ 00

510 534- 3400
00300068
FAX 510 534-3421



04- 254404
04- ALA- 880
01/ 19/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACGE 3

01/ 20/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
ONTARI O CA

AGRA FOUNDATI ONS
RI CHMOND CA

AMERI CAN PI LE DRI VI NG
PLEASANTON CA

ANNI NG JOHNSON
SAN FRANCI SCO CA

BAY CI TI ES PAVI NG AND GRADI NG
CONCORD CA

CON FAB
LATHROP CA

M KE BROWN ELECTRI C
COTATI CA

SALI NAS REI NFORCI NG
LI VERMORE CA

W C MALONEY
STOCKTON CA

CONCRETE BARRI ER ( PARTI AL)

CAST IN DRI LLED HOLE PI LI NG

Pl LE DRI VI NG

LI GHAT VEI GHT FILL

ASPHALT CONCRETE PAVI NG

PRECAST G RDERS

ELECTRI CAL

REBAR

DEMOLI TI ON



04- 254404 Bl D245

04- ALA- 880 PACE 4

01/ 19/ 00 01/ 20/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACL BARRI ER RAI L
POMONA CA
AGRA FOUNDATI ONS CAST IN DRILL HCOLE
RI CHMOND CA
Al RPORT PAVEMENT MARKI NG TRAFFI C STRI PI NG
SAN FRANCI SCO CA
AVAR CONSTRUCTI ON PRESTRESS
CAMPBELL CA
BAY CI TI ES PAVI NG GRADI NG, PAVI NG AND UNDERGROUND
CONCORD CA
CELLCRETE LI GHT VEI GHT CONCRETE
HAYWARD CA
CON FAB PRECAST G RDERS
LATHRCOP CA
CONTRACTORS CHEM CAL JO NT SEAL
HAYWARD CA
GERCO CONTR SI GN STRUCTURE
AUBURN CA
KIEWT PACI FI C PI LE DRI VI NG
CONCCRD CA
ROSENDI N ELECTRI C ELECTRI CAL
SAN JOSE CA

CONTI NUED ON NEXT PAGE



04- 254404 Bl D245

04- ALA- 880 PAGE 5

01/ 19/ 00 01/ 20/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 RUSS ENTERPRI SES CRASH CUSHI ONS
SAN JOSE CA
SALI NAS REI NFORCI NG BAR REI NFORCI NG
LI VERMORE CA
W C MALONEY BRI DGE REMOVAL
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AGRA FOUNDATI ONS CAST I N DRILLED HCOLE PI LE
Rl CHMOND CA
BAY CI TI ES PAVI NG PLANE ASPHALT CONCRETE AND UNDERGROUND DRAI NAGE
RI CHMOND CA
BAY CI TI ES PAVI NG ROAD EXCAVATI ON, | MPORTED BORROR, BASE
Rl CHMOND CA
BAY CI TI ES PAVI NG STRUCTURAL EXCAVATI ON, ASPHALT CONCRETE PAVI NG
RI CHMOND CA
CTM CONCRETE BARRI ER BRI DGE
RANCHO CORDOVA CA
CELLCRETE LI GHT WEI GHT CELL CONCRETE
HAYWARD CA
CON FAB PRECAST G RDERS
LATHRCOP CA

CONTI NUED ON NEXT PAGE



04- 254404
04- ALA- 880
01/ 19/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 6

01/ 20/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

KIEWT PACI FI C
CONCORD CA

MBI
LI VERMORE CA

MBI
LI VERMORE CA

ROSENDI N ELECTRI C
SAN JOSE CA

SALI NAS REI NFORCI NG
LI VERMORE CA

W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

Pl LE DRI VI NG

SI GN STRUCTURES, METAL BEAM GUARD RAI L

TYPE 60 CONCRETE BARRI ER

ELECTRI CAL

REBAR

BRI DGE DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
ALHAMBRA CA

AGRA FOUNDATI ON
Rl CHMOND CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BAY CI TY PAVI NG
CONCCRD CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

CAST I N DRI LLED HCOLE

PRESTRESS

ROADWORK



04- 254404
04- ALA- 880
01/ 19/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 7
01/ 20/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CELLCRETE
HAYWARD CA

CON FAB
LATHROP CA

MBI
LI VERMORE CA

PERFORVANCE EXCAVATI ON
SAN RAFAEL CA

ROSENDI N ELECTRI C
SAN JOSE CA

SALI NAS REBAR
LI VERMORE CA

W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

CELLULAR CONCRETE

PRECAST G RDERS

METAL BEAM GUARD RAI L AND SI GNS

STRUCTURE EXCAVATI ON

ELECTRI CAL

REBAR

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
POVONA CA

AGRA FCUNDATI ON
RI CHMOND CA

Al RPORT PAVEMENT MARKI NG
SAN MATEO CA

CONTI NUED ON NEXT PAGE

BARRI ERS

CAST IN DRI LLED HOLE

STRI PI NG



04- 254404
04- ALA- 880
01/ 19/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 8

01/ 20/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVAR CONSTRUCTI ON
CAMPBELL CA

CELLCRETE
HAYWARD CA

CON FAB
LATHRCOP CA

GERCO CONTR
AUBURN CA

GH LOTTI BRCS
SAN RAFAEL CA

PENHALL COVPANY
ANAHEI M CA

ROSENDI N ELECTRI C
SAN JOSE CA

RUSS ENTERPRI SES
SAN JOSE CA

SALI NAS REI NFORCI NG
LI VERMORE CA

POST TENSI ON

LI GHT VEI GHT FILL

PRECAST

SI GNS

PAVI NG

BRI DGE REMOVAL

ELECTRI CAL

TRAFFI C SI GNS

REBAR



04- 254404
04- ALA- 880
01/ 19/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 9

01/ 20/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVERI CAN PI LE DRI VI NG
PLEASANTON CA

CON FAB
LATHROP CA

DE SI LVA GATES
DUBLI N CA

| CONCO
OAKLAND CA

MB |
LI VERMORE CA

PACI FI C | NTERNATI ON GROUT
SAN DI EGO CA

ROSENDI N ELECTRI C
SAN JOSE CA

SALI NAS REI NFORCI NG
LI VERMORE CA

Pl LE DRI VI NG

PRECAST G RDERS

PAVI NG

DEMOLI TI ON

CONCRETE BARRI ER RAI L, CRASH CUSH ONS AND SI GN STRUCTURE

LI GHT VEI GHT CONCRETE FI LL

ELECTRI CAL

REI NFORCI NG STEEL



04- 254404 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 19/ 00 01/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUVP SUM 30, 000. 00* 30, 000. 00
2 072006 TEMPORARY SUPPORT LS LUVP SUM 600, 000. 00* 600, 000. 00
3 017081 TEMPORARY CONCRETE WASHOUT FACI LI TI ES LS LUMP SUM 10, 000. 00* 10, 000. 00
4 017082 HEALTH AND SAFETY PLAN LS LUVP SUM 5, 000. 00* 5, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 15, 000. 00* 15, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 20, 000. 00* 20, 000. 00
7 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 20 110. 00 2, 200. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3, 970 3.50 13, 895. 00
9 (S) 120300 TEMPORARY PAVENMENT MARKER EA 1, 350 5. 00 6, 750. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 5 25, 000. 00 125, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 060 60. 00 183, 600. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 170 300. 00 51, 000. 00
13 (S) 129150 TEMPORARY TRAFFI C SCREEN M 1, 080 10. 00 10, 800. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 360 20. 00 7, 200. 00
15 150668 REMOVE FLARED END SECTI ON EA 1 300. 00 300. 00
16 017083 REMOVE YELLOW THERVOPLASTI C STRI PE M 1, 200 2.00 2, 400. 00
17 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 890 2.00 3, 780. 00
18 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 12 100. 00 1, 200. 00
19 150722 REMOVE PAVEMENT MARKER EA 710 2.00 1, 420. 00
20 150742 REMOVE ROADSI DE SI GN EA 4 200. 00 800. 00
21 150760 REMOVE S| GN STRUCTURE EA 1 5, 000. 00 5, 000. 00
22 150805 REMOVE CULVERT M 21 200. 00 4, 200. 00
23 150820 REMOVE | NLET EA 2 1, 000. 00 2, 000. 00
24 152390 RELOCATE ROADSI DE SI GN EA 1 300. 00 300. 00
25 (S) 017084 PLANE ASPHALT CONCRETE PAVENENT M2 760 10. 00 7, 600. 00
(24 MM MAXI MUM)
26 (S) 017085 PLANE ASPHALT CONCRETE PAVENENT MR 140 15. 00 2, 100. 00
(39 MM MAXI MUM)
27 (S) 017086 PLANE ASPHALT CONCRETE PAVENENT M2 110 25. 00 2, 750. 00
(280 MM MAXI MUM)
28 (S) 017087 PLANE ASPHALT CONCRETE PAVENENT MR 130 50. 00 6, 500. 00
(550 MV MAXI MUM)
29 (S) 017088 PLANE ASPHALT CONCRETE PAVENENT M2 150 100. 00 15, 000. 00
(800 MV MAXI MUM)
30 (S) 153157 PLANE ASPHALT CONCRETE PAVENENT MR 4,070 10. 00 40, 700. 00
(30 MM MAXI MUM)
31 153221 REMOVE CONCRETE BARRI ER M 120 150. 00 18, 000. 00
32 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 2, 000. 00 2, 000. 00



04- 254404 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 19/ 00 01/ 20/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

33 157550 BRI DGE REMOVAL LS LUVP SUM 50, 000. 00* 50, 000. 00

34 157561 BRI DGE REMOVAL ( PORTI ON), LOCATION A LS LUVP SUM 20, 000. 00* 20, 000. 00

35 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUVP SUM 125, 000. 00* 125, 000. 00

36 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUVP SUM 70, 000. 00* 70, 000. 00

37 157564 BRI DGE REMOVAL ( PORTI ON), LOCATION D LS LUVP SUM 120, 000. 00* 120, 000. 00

38 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 6, 000. 00* 6, 000. 00

39 190101 ROADVAY EXCAVATI ON VB 900 110. 00 99, 000. 00

40 190185 SHOULDER BACKI NG STA 6 1, 200. 00 7, 200. 00

41 (F) 192021 STRUCTURE EXCAVATI ON ( TYPE DH) VB 1,710 250. 00 427, 500. 00

42 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 930 25. 00 23, 250. 00

43 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 110 25. 00 2, 750. 00

44 194001 DI TCH EXCAVATI ON VB 52 100. 00 5, 200. 00

45 198001 | MPORTED BORROW TONN 68 20. 00 1, 360. 00

46 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 280 20. 00 5, 600. 00

47 017089 LI GHTVEI GHT FI LL VB 1, 260 100. 00 126, 000. 00
( CELLULAR CONCRETE)

48 017090 GEOVEMBRANE MR 260 6. 00 1, 560. 00

49 (S) 017091 EROSI ON CONTROL ( MULCH) VB 8 175. 00 1, 400. 00

50 260301 CLASS 3 AGGREGATE BASE VB 180 35. 00 6, 300. 00

51 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,270 100. 00 127, 000. 00

52 390168 ASPHALT CONCRETE ( OPEN GRADED, TONN 540 130. 00 70, 200. 00
POLYMER MODI FI ED)

53 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 4.9 450. 00 2, 205. 00

54 (S) 048101 1. 675 M CAST- | N- DRI LLED- HOLE M 402 2,000. 00 804, 000. 00
CONCRETE PI LI NG

55 (S) 490673 3.0 M CAST- | N- DRI LLED- HOLE CONCRETE M 106 3, 000. 00 318, 000. 00
PI LI NG

56 490759 FURNI SH PI LI NG ( CLASS 4000C) M 565 80. 00 45, 200. 00

57 (S) 490760 DRI VE Pl LE (CLASS 4000C) EA 30 2,500. 00 75, 000. 00

58 048102 FURNI SH CAST- | N- STEEL SHELL M 352 200. 00 70, 400. 00
CONCRETE PI LI NG (NPS 24 X 0.500)

59 (S) 048103 DRI VE CAST- | N- STEEL SHELL EA 13 7, 000. 00 91, 000. 00
CONCRETE PI LE (NPS 24 X 0.500)

60 048104 FURNI SH CAST- | N- STEEL SHELL M 5,613 200. 00 1, 122, 600. 00
CONCRETE PI LING (NPS 24 X 0. 625)

61 (S) 048105 DRI VE CAST- I N- STEEL SHELL EA 170 3, 000. 00 510, 000. 00

CONCRETE PI LE (NPS 24 X 0. 625)
62 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 15, 000. 00* 15, 000. 00



04- 254404 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
01/ 19/ 00 01/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
63 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 570 600. 00 342, 000. 00
64 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 3, 200 610. 00 1, 952, 000. 00
65 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 90 800. 00 72, 000. 00
66 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 50 400. 00 20, 000. 00
(TYPE N)
67 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.3 990. 00 4, 257.00
68 (F) 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 151 50. 00 7, 550. 00
69 (F) 048106 FURNI SH PRECAST PRESTRESSED CONCRETE EA 16 15, 000. 00 240, 000. 00
BULB T G RDER (25 M- 30 M
70 (F) 048107 ERECT PRECAST PRESTRESSED CONCRETE EA 16 3, 000. 00 48, 000. 00
BULB T G RDER
71 (S) 519117 JONT SEAL (MR 30 MV) M 41 100. 00 4, 100. 00
72 (S) 519144 JONT SEAL (MR 50 MV) M 74 100. 00 7, 400. 00
73 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 695, 500 1.50 1, 043, 250. 00
74 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 5, 700 1. 50 8, 550. 00
75 (F) 048108 WELDED HEADED BAR REI NFORCEMENT EA 485 70. 00 33, 950. 00
76 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 6, 665 4. 00 26, 660. 00
77 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 6, 665 1. 00 6, 665. 00
78 (F) 562004 METAL (RAIL MOUNTED SI GN) KG 80 23. 00 1, 840. 00
79 566011 ROADSI DE SI GN - ONE POST EA 1 200. 00 200. 00
80 568007 I NSTALL SI GN OVERLAY M2 0.5 200. 00 100. 00
81 650069 450 MM REI NFORCED CONCRETE Pl PE M 46 500. 00 23, 000. 00
82 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 500. 00 500. 00
83 721420 CONCRETE (DI TCH LI NI NG) VB 4.5 525. 00 2,362.50
84 731502 M NOR CONCRETE (M SCELLANEQUS VB 3 525. 00 1, 575. 00
CONSTRUCTI ON)
85 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 592 2.50 1, 480. 00
86 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 5, 900 6. 00 35, 400. 00
87 820107 DELI NEATOR ( CLASS 1) EA 47 35. 00 1, 645. 00
88 833080 CONCRETE BARRI ER ( TYPE K) M 120 75. 00 9, 000. 00
89 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 6 3, 000. 00 18, 000. 00
90 (S) 017092 CRASH CUSHI ON, LMC ( QUADGUARD) EA 1 40, 000. 00 40, 000. 00
91 839701 CONCRETE BARRI ER ( TYPE 60) M 270 165. 00 44, 550. 00
92 839705 CONCRETE BARRI ER ( TYPE 60E) M 160 370. 00 59, 200. 00
93 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 543 210. 00 114, 030. 00
94 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 34 210. 00 7, 140. 00
95 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,020 1. 70 3, 434. 00
96 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 610 1. 70 1, 037. 00



04- 254404 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
01/ 19/ 00 01/ 20/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

97 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 350 1. 70 595. 00
(BROKEN 3.66 M- 0.92 M

98 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 380 1.50 570. 00

99 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 600 3. 00 1, 800. 00

100 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 55, 000. 00* 55, 000. 00

101 (S) 017093 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 60, 000. 00* 60, 000. 00
( STAGE CONSTRUCTI ON)

102 (S) 017094 TRAFFI C OPERATI ONS SYSTEM LS LUVP SUM 123, 000. 00* 123, 000. 00

103 (S) 017095 CAVERA UNI T EA 1 8, 000. 00 8, 000. 00

104 (S) 017096 PAN AND TILT UNIT EA 1 4,500. 00 4, 500. 00

105 (S) 017097 CAVERA CONTROL UNI T EA 1 5, 000. 00 5, 000. 00

106 (S) 017098 VI DEO ENCODER UNI T EA 1 22, 000. 00 22, 000. 00

107 (S) 017099 | NTEGRATED SERVI CE DI Gl TAL NETWORK EA 1 1, 000. 00 1, 000. 00
TERM NAL ADAPTCR

108 (S) 017100 M CROMVE VEH CLE DETECTI ON EA 3 8, 000. 00 24, 000. 00
SENSOR SYSTEM

109 999990 NOBI LI ZATI ON LS LUVP SUM 1, 100, 000. 00* 1, 100, 000. 00

A) 11, 131, 560. 50

B) 15 DAYS X 20000

A+B) 14, 131, 560. 50



| TEI\/||

©Co~NOOOBWNE

04- 254404
04- ALA- 880
01/ 19/ 00

SUMMARY

OF

REMAI

N

BI DDERS

Bl D245
PACE 14
01/ 20/ 00
FI FTH
BI D AMOUNT
35, 000. 00* 35000
350, 000. 00* 350000
20, 000. 00* 20000
5, 000. 00* 5000
30, 000. 00* 30000
200, 000. 00* 200000
125. 00 2500
4.00 15880
10. 00 13500
25, 000. 00 125000
125. 00 382500
300. 00 51000
50. 00 54000
200. 00 72000
120. 00 120
15. 00 18000
6. 00 11340
60. 00 720
10. 00 7100
750. 00 3000
15, 000. 00 15000
600. 00 12600
1, 500. 00 3000
600. 00 600
50. 00 38000
100. 00 14000
100. 00 11000
100. 00 13000
100. 00 15000
10. 00 40700
100. 00 12000
1, 000. 00 1000
20, 000. 00* 20000
8, 000. 00* 8000
225, 000. 00* 225000
35, 000. 00* 35000
245, 000. 00* 245000
6, 000. 00* 6000
50. 00 45000



04- 254404 Bl D245
04- ALA- 880 SUMMARY OF REMAI NI NG BI DDERS PACGE 15
01/ 19/ 00 01/ 20/ 00
------------------------------- T e e P e e PP e e PR TR TP PP TR EE LI CETPEPPETRERE
SECOND | THI RD [ FOURTH FI FTH
Bl D AMOUNT [ Bl D AMOUNT [ Bl D AMOUNT [ BI D AMOUNT
------------------------------- et T BTy T TR DL L e e ees
2, 000. 00 12000. 00| 660. 00 3960. 00| 660. 00 3960. 00| 1, 000. 00 6000. 00
250. 00 427500. 00| 400. 00 684000. 00| 300. 00 513000. 00| 300. 00 513000. 00
40. 00 37200. 00| 40. 00 37200. 00| 20. 00 18600. 00| 35.00 32550. 00
90. 00 9900. 00| 50. 00 5500. 00| 25. 00 2750. 00| 100. 00 11000. 00
150. 00 7800. 00| 25.00 1300. 00| 180. 00 9360. 00| 50. 00 2600. 00
10. 00 680. 00| 13.50 918. 00| 13.50 918. 00| 20. 00 1360. 00
30. 00 8400. 00| 30. 00 8400. 00| 30. 00 8400. 00| 20. 00 5600. 00
90. 00 113400. 00| 85. 00 107100. 00| 75. 00 94500. 00| 80. 00 100800. 00
30. 00 7800. 00| 10. 00 2600. 00| 30. 00 7800. 00| 30. 00 7800. 00
180. 00 1440. 00| 175. 00 1400. 00| 175. 00 1400. 00| 400. 00 3200. 00
105. 00 18900. 00| 48. 00 8640. 00| 47.00 8460. 00| 60. 00 10800. 00
115. 00 146050. 00| 80. 00 101600. 00| 80. 00 101600. 00| 100. 00 127000. 00
100. 00 54000. 00| 81. 00 43740. 00| 100. 00 54000. 00| 100. 00 54000. 00
500. 00 2450. 00| 500. 00 2450. 00| 1, 400. 00 6860. 00| 500. 00 2450. 00
1, 800. 00 723600. 00| 3, 200. 00 1286400. 00| 1, 500. 00 603000. 00| 2, 000. 00 804000. 00
6, 000. 00 636000. 00| 5, 000. 00 530000. 00| 3, 000. 00 318000. 00| 9, 350. 00 991100. 00
30. 00 16950. 00| 30. 00 16950. 00| 32.00 18080. 00| 60. 00 33900. 00
1, 600. 00 48000. 00| 2,400. 00 72000. 00| 1, 000. 00 30000. 00| 1, 000. 00 30000. 00
160. 00 56320. 00| 160. 00 56320. 00| 133. 00 46816. 00| 250. 00 88000. 00
10, 000. 00 130000. 00| 11, 400. 00 148200. 00| 3, 500. 00 45500. 00| 3, 500. 00 45500. 00
195. 00 1094535. 00| 195. 00 1094535. 00| 162. 00 909306. 00| 260. 00 1459380. 00
4,000. 00 680000. 00| 4,900. 00 833000. 00| 2,700. 00 459000. 00| 2,500. 00 425000. 00
35, 000. 00* 35000. 00| 40, 000. 00* 40000. 00| 25, 000. 00* 25000. 00| 35, 000. 00* 35000. 00
300. 00 171000. 00| 350. 00 199500. 00| 300. 00 171000. 00| 375. 00 213750. 00
400. 00 1280000. 00| 809. 00 2588800. 00| 1, 505. 44 4817408. 00| 400. 00 1280000. 00
450. 00 40500. 00| 325. 00 29250. 00| 400. 00 36000. 00| 550. 00 49500. 00
450. 00 22500. 00| 525. 00 26250. 00| 300. 00 15000. 00| 1, 200. 00 60000. 00
1, 000. 00 4300. 00| 1, 200. 00 5160. 00| 1, 000. 00 4300. 00| 1, 000. 00 4300. 00
100. 00 15100. 00| 55. 00 8305. 00| 50. 00 7550. 00| 150. 00 22650. 00
15, 000. 00 240000. 00| 25, 000. 00 400000. 00| 15, 000. 00 240000. 00| 40, 000. 00 640000. 00
2, 000. 00 32000. 00| 1, 500. 00 24000. 00| 2, 000. 00 32000. 00| 3, 500. 00 56000. 00
150. 00 6150. 00| 120. 00 4920. 00| 115. 00 4715. 00| 100. 00 4100. 00
200. 00 14800. 00| 150. 00 11100. 00| 175. 00 12950. 00| 200. 00 14800. 00
1.20 834600. 00| 1.15 799825. 00| 1.23 855465. 00| 1.00 695500. 00
2.00 11400. 00| 1.00 5700. 00| 1.44 8208. 00| 1.00 5700. 00
40. 00 19400. 00| 40. 00 19400. 00| 40. 00 19400. 00| 50. 00 24250. 00
5.00 33325. 00| 4.00 26660. 00| 5.00 33325. 00| 6. 00 39990. 00
1.00 6665. 00| .70 4665. 50| 1.00 6665. 00| 3.00 19995. 00
100. 00 8000. 00| 25. 00 2000. 00| 100. 00 8000. 00| 7.00 560. 00
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01/ 19/ 00 01/ 20/ 00
------------------------------- R R e C T LT LR e L ] EE TR PP PP L L P e PEPEPERE R
SECOND | THI RD | FOURTH | FI FTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- - L Ll
300. 00 300. 00| 300. 00 300. 00| 200. 00 200. 00| 375. 00 375. 00
100. 00 50. 00| 125. 00 62. 50| 100. 00 50. 00| 1, 000. 00 500. 00
425. 00 19550. 00| 250. 00 11500. 00| 300. 00 13800. 00| 500. 00 23000. 00
590. 00 590. 00| 600. 00 600. 00| 250. 00 250. 00| 1, 000. 00 1000. 00
1, 000. 00 4500. 00| 275. 00 1237. 50| 350. 00 1575. 00| 400. 00 1800. 00
1, 100. 00 3300. 00| 500. 00 1500. 00| 1, 500. 00 4500. 00| 500. 00 1500. 00
3. 00 1776. 00| 2.50 1480. 00| 4.00 2368. 00| 10. 00 5920. 00
7.00 41300. 00| 6. 00 35400. 00| 8. 00 47200. 00| 7.00 41300. 00
35. 00 1645. 00| 35. 00 1645. 00| 50. 00 2350. 00| 50. 00 2350. 00
50. 00 6000. 00| 60. 00 7200. 00| 70. 00 8400. 00| 150. 00 18000. 00
4, 500. 00 27000. 00| 4, 000. 00 24000. 00| 4, 000. 00 24000. 00| 10, 000. 00 60000. 00
35, 000. 00 35000. 00| 15, 000. 00 15000. 00| 20, 000. 00 20000. 00| 70, 000. 00 70000. 00
150. 00 40500. 00| 160. 00 43200. 00| 155. 00 41850. 00| 50. 00 13500. 00
400. 00 64000. 00| 400. 00 64000. 00| 450. 00 72000. 00| 50. 00 8000. 00
220. 00 119460. 00| 200. 00 108600. 00| 120. 00 65160. 00| 35.00 19005. 00
300. 00 10200. 00| 140. 00 4760. 00| 120. 00 4080. 00| 35. 00 1190. 00
1. 00 2020. 00| 1. 00 2020. 00| 1. 00 2020. 00| 12. 00 24240. 00
3. 00 1830. 00| 3.50 2135. 00| 2. 00 1220. 00| 24.00 14640. 00
3. 00 1050. 00| 3.50 1225. 00| 2.00 700. 00| 12. 00 4200. 00
3. 00 1140. 00| 2.50 950. 00| 3. 00 1140. 00| 18. 00 6840. 00
5. 00 3000. 00| 4.50 2700. 00| 4.00 2400. 00| 24.00 14400. 00
40, 000. 00* 40000. 00| 6, 000. 00* 6000. 00| 4, 000. 00* 4000. 00| 45, 000. 00* 45000. 00
4, 000. 00* 4000. 00| 60, 000. 00* 60000. 00| 35, 000. 00* 35000. 00| 4, 000. 00* 4000. 00
50, 000. 00* 50000. 00| 125, 000. 00* 125000. 00| 85, 000. 00* 85000. 00| 42, 000. 00* 42000. 00
5, 400. 00 5400. 00| 8, 000. 00 8000. 00| 8, 000. 00 8000. 00| 5, 400. 00 5400. 00
2, 900. 00 2900. 00| 5, 000. 00 5000. 00| 5, 000. 00 5000. 00| 2, 900. 00 2900. 00
3, 200. 00 3200. 00| 5, 000. 00 5000. 00| 4, 000. 00 4000. 00| 3, 200. 00 3200. 00
19, 000. 00 19000. 00| 25, 000. 00 25000. 00| 20, 000. 00 20000. 00| 19, 000. 00 19000. 00
1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 13, 389. 00 13389. 00
6, 000. 00 18000. 00| 8, 000. 00 24000. 00| 7, 000. 00 21000. 00| 12, 600. 00 37800. 00
1, 000, 000. 00*  1000000. 00| 1, 180, 000. 00*  1180000. 00| 1,161, 149. 00  1161149. 00| 1, 100, 000. 00*  1100000. 00
A 9, 672, 261. 00 A) 11, 877, 603. 50 A 11, 909, 008. 00 A) 11, 682, 144. 00
B) 260 DAYS X 20000 B) 300 DAYS X 20000 B) 300 DAYS X 20000 B) 370 DAYS X 20000
A+B) 14, 872, 261. 00 A+B) 17, 877, 603. 50 A+B) 17, 909, 008. 00 A+B) 19, 082, 144. 00
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01/ 19/ 00 01/ 20/ 00
| TEM SI XTH
| BI D AMOUNT
I _______________________________
1] 20, 000. 00* 20000. 00
2 | 500, 000. 00* 500000. 00
3| 20, 000. 00* 20000. 00
4 | 5, 000. 00* 5000. 00
5 | 5, 000. 00* 5000. 00
6 | 250, 000. 00* 250000. 00
7| 2, 400. 00 48000. 00
8 | 5. 50 21835. 00
9 | 3.00 4050. 00
10 | 25, 000. 00 125000. 00
11 | 31.00 94860. 00
12 | 190. 00 32300. 00
13 | 7.00 7560. 00
14 | 20. 00 7200. 00
15 | 250. 00 250. 00
16 | 3.00 3600. 00
17 | 3.00 5670. 00
18 | 40. 00 480. 00
19 | 1.50 1065. 00
20 | 400. 00 1600. 00
21 | 5, 000. 00 5000. 00
22 | 200. 00 4200. 00
23 | 3, 000. 00 6000. 00
24 | 1, 000. 00 1000. 00
25 | 8. 00 6080. 00
26 | 40. 00 5600. 00
27 | 40. 00 4400. 00
28 | 40. 00 5200. 00
29 | 40. 00 6000. 00
30 | 8. 00 32560. 00
31 | 100. 00 12000. 00
32 | 2,500. 00 2500. 00
33 | 50, 000. 00* 50000. 00
34 | 25, 000. 00* 25000. 00
35 | 225, 000. 00* 225000. 00
36 | 50, 000. 00* 50000. 00
37 | 225, 000. 00* 225000. 00
38 | 6, 000. 00* 6000. 00
39 | 38. 00 34200. 00
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01/ 19/ 00

2,000. 00

35, 000. 00
5, 000. 00
100. 00
125. 00

1206000.
1144800.
31075.
30000.
56320.
84500.
1038405.
510000.
75000.
501600.
2816000.
79200.
30000.
8600.
22650.
560000.
80000.
4100.
9250.
1043250.
14250.
24250.
26660.
6665.
1600.

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACE 18
01/ 20/ 00
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01/ 19/ 00
SI XTH

Bl D AMOUNT
150. 00 150. 00
250. 00 125. 00
150. 00 6900. 00
1, 500. 00 1500. 00
1, 000. 00 4500. 00
800. 00 2400. 00
10. 00 5920. 00
5. 00 29500. 00
50. 00 2350. 00
12. 00 1440. 00
5, 500. 00 33000. 00
8, 500. 00 8500. 00
160. 00 43200. 00
470. 00 75200. 00
96. 00 52128. 00
190. 00 6460. 00
1.00 2020. 00
2.00 1220. 00
2.00 700. 00
3.00 1140. 00
4.00 2400. 00
45, 000. 00* 45000. 00
4, 000. 00* 4000. 00
100, 000. 00* 100000. 00
5, 400. 00 5400. 00
3, 000. 00 3000. 00
3, 500. 00 3500. 00
20, 000. 00 20000. 00
1, 000. 00 1000. 00
4,000. 00 12000. 00

A 13, 937, 448. 00
B) 380 DAYS X 20000

A+B) 21, 537, 448. 00

OF

REMAI

N

N G

B

DDERS

Bl D245
PACE 19
01/ 20/ 00



